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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST

     CALL ORDER   : 001                     CONTRACT ID : T200907403.01                COUNTIES : NEW CASTLE

     LETTING DATE : 02/15/11                DISTRICT    : N1

     STATE/FEDERAL AID NO: EBHOS-N 271(2)   CONTRACT TIME :  810  CALENDAR DAYS

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : EBHOS-N 271(2)

     THE IMPROVEMENTS CONSIST OF FURNISHING ALL MATERIALS FOR THE

     REHABILITATION OF BRIDGE 1-501 LOCATED AT THE INTERSECTION

     OF SR 141 AND SR4 IN THE TOWN OF NEWPORT, NEW CASTLE COUNTY,

     DELAWARE AND CARRIES SR 141 OVER SR4, LOCAL ROADS, AMTRAK

     AND THE CHRISTINA RIVER.  THE WORK INVOLVES REPAIR OF

     DETERIORATED SUBSTRUCTURE UNITS; REMOVAL AND RECONSTRUCTION

     OF THE ABUTMENT BACKWALLS AT ABUTMENT M1, M2 AND 2; REMOVAL

     AND REPLACEMENT OF SELECT BRIDGE BEARINGS; CLEANING AND

     PAINTING OF THE STRUCTURAL STEEL; STRUCTURAL STEEL REPAIRS;

     MILLING OF THE CONCRETE BRIDGE DECK AND PLACEMENT OF A

     LOW-PERMEABILITY CONCRETE OVERLAY; STRENGTHENING OF THE

     CONCRETE BRIDGE BARRIER; REPLACEMENT OF THE BRIDGE EXPANSION

     JOINTS; REMOVAL AND REPLACEMENT OF THE APPROACH SLABS

     ADJACENT TO ABUTMENTS M1, M2 AND 2; REPAIR OF THE EXISTING

     SIGN STRUCTURES AT PIERS 3 AND 13; AND INSTALLATION OF NEW

     GUIDE SIGNS AND SIGN SUPPORTS AT SPAN 17 AND OTHER

     INCIDENTAL CONSTRUCTION IN ACCORDANCE WITH THE LOCATION,

     NOTES AND DETAILS SHOWN ON THE PLANS AND AS DIRECTED BY THE

     ENGINEER.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 03/31/11 to vendor GREGGO & FERRARA INC

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $    20,584,697.05    139.3136% 100.0000%

   1    GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720              $    14,775,794.20    100.0000%  71.7805%

   2    MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709    $    15,781,854.55    106.8088%  76.6679%

   3    CHERRY HILL CONSTRUCTION INC, 8211 WASHINGTON BOULEVARD, JESSUP, MD, 20794       $    15,993,772.10    108.2431%  77.6974%

   4    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $    20,138,626.65    136.2947%  97.8330%

   5    CROSSING CONSTRUCTION CO INC, PO BOX 88, WASH'INGTON CROSS, PA, 18977            $    20,311,846.35    137.4670%  98.6745%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |GREGGO & FERRARA INC         |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   BRIDGE 1-501

                                          |                             |                             |

0010 201000                          LUMP |   15000.00000       15000.00|   10000.00000       10000.00|    8100.00000        8100.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                9949.000  CY   |      11.00000      109439.00|      17.00000      169133.00|      13.00000      129337.00

  EXCAVATION AND EMBANKMENT               |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST

     CALL ORDER   : 001                     CONTRACT ID : T200907403.01                COUNTIES : NEW CASTLE

     LETTING DATE : 02/15/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GREGGO & FERRARA INC         |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0030 202536                          LUMP |   25000.00000       25000.00|   10000.00000       10000.00|    1750.00000        1750.00

  SITE SAFETY PLAN                        |                             |                             |

0040 207000                 407.000  CY   |      25.00000       10175.00|      63.00000       25641.00|      18.50000        7529.50

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0050 207501                          LUMP |   80000.00000       80000.00|   38000.00000       38000.00|   67000.00000       67000.00

  SHEETING AND SHORING                    |                             |                             |

0060 209003                 855.000  CY   |      25.00000       21375.00|      30.00000       25650.00|      27.00000       23085.00

  BORROW, TYPE C                          |                             |                             |

0070 209008                  80.000  TON  |      17.00000        1360.00|      20.00000        1600.00|      18.00000        1440.00

  BORROW, TYPE A                          |                             |                             |

0075 209013                 360.000  TON  |      15.00000        5400.00|      10.00000        3600.00|      16.00000        5760.00

  BORROW, TYPE F                          |                             |                             |

0080 211000                          LUMP |   23350.00000       23350.00|   68000.00000       68000.00|  129000.00000      129000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0090 211002                2140.000  LF   |       3.00000        6420.00|       3.40000        7276.00|       2.75000        5885.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

  (GUARDRAIL)                             |                             |                             |

0100 251000                  95.000  LF   |       2.00000         190.00|       5.20000         494.00|       5.00000         475.00

  SILT FENCE                              |                             |                             |

0110 252002                   8.000  EACH |     130.00000        1040.00|     200.00000        1600.00|     120.00000         960.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0120 254000                   3.000  TON  |      55.00000         165.00|     100.00000         300.00|      55.00000         165.00

  STONE CHECK DAM                         |                             |                             |

0130 268000                 113.000  TON  |      35.00000        3955.00|      36.00000        4068.00|      34.00000        3842.00

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0140 269000                 720.000  LF   |      22.65000       16308.00|      32.00000       23040.00|      20.00000       14400.00

  TURBIDITY CURTAIN, FLOATING             |                             |                             |

0150 302005                5115.000  TON  |      35.00000      179025.00|      20.00000      102300.00|      22.00000      112530.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0160 401654                2075.000  TON  |      58.00000      120350.00|      62.00000      128650.00|      81.00000      168075.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22                     |                             |                             |

0170 401663                4680.000  TON  |      55.00000      257400.00|      60.00000      280800.00|      73.00000      341640.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0180 401708                1545.000  TON  |      69.00000      106605.00|      71.00000      109695.00|      88.00000      135960.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST

     CALL ORDER   : 001                     CONTRACT ID : T200907403.01                COUNTIES : NEW CASTLE

     LETTING DATE : 02/15/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GREGGO & FERRARA INC         |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0190 501012                 195.000  SY   |     300.00000       58500.00|     260.00000       50700.00|     139.50000       27202.50

  PORTLAND CEMENT CONCRETE PAVEMENT, 14"  |                             |                             |

0200 601502                          LUMP |   90300.00000       90300.00|  170000.00000      170000.00|  401000.00000      401000.00

  TEMPORARY PROTECTIVE SHIELD             |                             |                             |

0210 602518               50840.000  SF   |       4.00000      203360.00|       1.80000       91512.00|       2.00000      101680.00

  WATER BASED ACRYLIC CONCRETE SEALER     |                             |                             |

0220 602546               28592.000  SF   |       2.00000       57184.00|       1.30000       37169.60|       1.40000       40028.80

  WATERPROOFING P.C.C. MASONRY            |                             |                             |

0230 602574                  15.000  SF   |      70.00000        1050.00|      31.00000         465.00|      50.00000         750.00

  DECK REPAIR, 1/4" TO 1" DEPTH           |                             |                             |

0240 602575                  36.000  SF   |     115.00000        4140.00|      56.00000        2016.00|      59.00000        2124.00

  DECK REPAIR, 1" TO 3" DEPTH             |                             |                             |

0250 602576                 127.000  SF   |      90.00000       11430.00|      73.00000        9271.00|      89.00000       11303.00

  DECK REPAIR, 3" TO < FULL DEPTH         |                             |                             |

0260 602577                  23.000  SF   |     250.00000        5750.00|     130.00000        2990.00|     108.00000        2484.00

  DECK REPAIR, FULL DEPTH                 |                             |                             |

0270 602579                 545.000  EACH |      20.00000       10900.00|      21.00000       11445.00|      16.00000        8720.00

  DRILLING HOLES AND INSTALLING DOWELS    |                             |                             |

0280 602580                 499.000  CY   |     800.00000      399200.00|     800.00000      399200.00|     970.00000      484030.00

  PARTIAL REMOVAL OF P.C.C. MASONRY       |                             |                             |

0290 602586                 245.000  CF   |     475.00000      116375.00|     290.00000       71050.00|     326.00000       79870.00

  REHABILITATION OF CONCRETE STRUCTURE    |                             |                             |

0300 602611                4478.000  LF   |      60.00000      268680.00|      74.00000      331372.00|      83.00000      371674.00

  REPAIR OF CONCRETE STRUCTURES BY EPOXY  |                             |                             |

  INJECTION                               |                             |                             |

0310 602697                1225.000  CY   |     275.00000      336875.00|     150.00000      183750.00|     145.00000      177625.00

  FURNISHING LOW PERMEABILITY CONCRETE    |                             |                             |

0320 602698               22038.000  SY   |      65.00000     1432470.00|      20.00000      440760.00|      35.75000      787858.50

  CONSTRUCTING LOW PERMEABILITY CONCRETE  |                             |                             |

  OVERLAY                                 |                             |                             |

0330 602709                 401.000  CF   |     600.00000      240600.00|     290.00000      116290.00|     320.00000      128320.00

  REPAIRING EXISTING PCC STRUCTURES       |                             |                             |

0340 602783                 489.000  CF   |     900.00000      440100.00|     350.00000      171150.00|     389.00000      190221.00

  REPAIRING EXISTING PCC STRUCTURES, IN   |                             |                             |

  SPLASH ZONE OR UNDERWATER               |                             |                             |

0350 602784                 571.000  CF   |     715.00000      408265.00|     320.00000      182720.00|     351.00000      200421.00

  REHABILITATION OF CONCRETE STRUCTURE,   |                             |                             |

  IN SPLASH ZONE OR UNDERWATER            |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST

     CALL ORDER   : 001                     CONTRACT ID : T200907403.01                COUNTIES : NEW CASTLE

     LETTING DATE : 02/15/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GREGGO & FERRARA INC         |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0360 605512                 827.000  LF   |     400.00000      330800.00|     430.00000      355610.00|     412.00000      340724.00

  PREFABRICATED EXPANSION JOINT SYSTEM, 4 |                             |                             |

0370 605522                          LUMP | 1104064.00000     1104064.00|  430000.00000      430000.00|  480000.00000      480000.00

  URETHANE PAINT SYSTEM, EXISTING STEEL   |                             |                             |

0380 605584               45650.000  LB   |      75.00000     3423750.00|      27.00000     1232550.00|      25.00000     1141250.00

  STEEL STRUCTURE REPAIR                  |                             |                             |

0390 605585                          LUMP |   46000.00000       46000.00|   73000.00000       73000.00|   36500.00000       36500.00

  STEEL STRUCTURE REPAIR                  |                             |                             |

0400 605589                          LUMP |  165000.00000      165000.00|  120000.00000      120000.00|  164000.00000      164000.00

  EXPANSION JOINT                         |                             |                             |

0410 605601                 192.000  EACH |   14000.00000     2688000.00|   10000.00000     1920000.00|    9735.00000     1869120.00

  REPLACING BRIDGE BEARING                |                             |                             |

0420 605618                6120.000  SF   |      12.00000       73440.00|      58.00000      354960.00|      40.65000      248778.00

  CLEANING EXISTING STEEL STRUCTURE BY    |                             |                             |

  VACUUM POWER TOOLS (HAZARDOUS),S.F.     |                             |                             |

0430 605629              208300.000  SF   |       9.50000     1978850.00|      14.00000     2916200.00|      15.65000     3259895.00

  CLEANING EXISTING STEEL STRUCTURES,     |                             |                             |

  HAZARDOUS (S.F.)                        |                             |                             |

0440 605651                  12.000  EACH |   14000.00000      168000.00|   14000.00000      168000.00|   11500.00000      138000.00

  REPLACING BRIDGE BEARING, SPECIAL       |                             |                             |

0450 605656                          LUMP |    4800.00000        4800.00|    2200.00000        2200.00|   38900.00000       38900.00

  CLEANING BRIDGE DRAINS                  |                             |                             |

0460 605689                  80.000  EACH |     305.00000       24400.00|     320.00000       25600.00|     550.00000       44000.00

  ANCHOR BOLT REPAIR                      |                             |                             |

0470 605724                          LUMP |   26000.00000       26000.00|   62000.00000       62000.00|   40600.00000       40600.00

  INSTALL STRUCTURE MOUNTED SIGNS         |                             |                             |

0480 614202                  54.000  LF   |      48.00000        2592.00|      58.00000        3132.00|      69.00000        3726.00

  CORRUGATED ALUMINUM PIPE, 18", 14 GAGE, |                             |                             |

  2 2/3" X 1/2" CORRUGATION               |                             |                             |

0490 701010                 415.000  LF   |      23.00000        9545.00|      24.00000        9960.00|      34.50000       14317.50

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0500 701012                1245.000  LF   |      23.00000       28635.00|      25.00000       31125.00|      32.00000       39840.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 3   |                             |                             |

0510 705001                 615.000  SF   |       6.50000        3997.50|       5.00000        3075.00|       7.00000        4305.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0520 710502                   4.000  EACH |     600.00000        2400.00|    1400.00000        5600.00|    1100.00000        4400.00

  ADJUSTING CATCH BASINS                  |                             |                             |

0530 713002                 300.000  SY   |       3.00000         900.00|       3.00000         900.00|       4.00000        1200.00

  GEOTEXTILES, SEPARATION                 |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST

     CALL ORDER   : 001                     CONTRACT ID : T200907403.01                COUNTIES : NEW CASTLE

     LETTING DATE : 02/15/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GREGGO & FERRARA INC         |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0540 715001                4820.000  LF   |      12.00000       57840.00|      14.00000       67480.00|      10.60000       51092.00

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

0550 720005                 100.000  LF   |       5.00000         500.00|      11.00000        1100.00|      12.25000        1225.00

  STEEL RAIL ELEMENT, STRAIGHT            |                             |                             |

0560 720033                  24.000  EACH |       6.00000         144.00|      33.00000         792.00|      37.25000         894.00

  GALVANIZED W-BEAM OFFSET BLOCK          |                             |                             |

0570 720050                 500.000  LF   |      23.00000       11500.00|      23.00000       11500.00|      25.50000       12750.00

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 |                             |                             |

0580 720052                1575.000  LF   |      45.00000       70875.00|      32.00000       50400.00|      36.00000       56700.00

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE 3 |                             |                             |

0590 720506               15587.000  LF   |       6.00000       93522.00|       4.20000       65465.40|       4.00000       62348.00

  RELOCATING PORTABLE P.C.C. SAFETY       |                             |                             |

  BARRIER                                 |                             |                             |

0600 720526                1116.000  LF   |      40.00000       44640.00|      24.00000       26784.00|      38.50000       42966.00

  PORTABLE P.C.C. STRUCTURE-MOUNTED       |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0610 720531                4656.000  LF   |       8.00000       37248.00|      15.00000       69840.00|      17.00000       79152.00

  GLARE SCREEN                            |                             |                             |

0620 720532                  12.000  EACH |    1000.00000       12000.00|    1300.00000       15600.00|    1275.00000       15300.00

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

0630 720534                   7.000  EACH |    1000.00000        7000.00|    7100.00000       49700.00|    7700.00000       53900.00

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

0640 720539                  10.000  EACH |    8000.00000       80000.00|    1700.00000       17000.00|    1750.00000       17500.00

  RELOCATE PORTABLE IMPACT ATTENUATOR     |                             |                             |

0650 720552                  80.000  EACH |      22.00000        1760.00|      19.00000        1520.00|      20.00000        1600.00

  REFLECTOR PANELS                        |                             |                             |

0660 720554                   1.000  EACH |    5000.00000        5000.00|   24000.00000       24000.00|   21500.00000       21500.00

  IMPACT ATTENUATOR, TYPE III             |                             |                             |

0670 720567                8676.000  LF   |      18.00000      156168.00|      10.00000       86760.00|      28.00000      242928.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0680 720620                 250.000  LF   |      70.00000       17500.00|      69.00000       17250.00|      50.00000       12500.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  PINNED SAFETY BARRIER, SINGLE FACED     |                             |                             |

0690 720621                 450.000  LF   |      25.00000       11250.00|      22.00000        9900.00|       8.00000        3600.00

  RELOCATING PINNED PORTABLE P.C.C.       |                             |                             |

  SAFETY BARRIER                          |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST

     CALL ORDER   : 001                     CONTRACT ID : T200907403.01                COUNTIES : NEW CASTLE

     LETTING DATE : 02/15/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GREGGO & FERRARA INC         |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0700 720624                   8.000  EACH |     300.00000        2400.00|      82.00000         656.00|     152.00000        1216.00

  REMOVE AND REINSTALL W-BEAM FOR         |                             |                             |

  GUARDRAIL
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST

     CALL ORDER   : 001                     CONTRACT ID : T200907403.01                COUNTIES : NEW CASTLE

     LETTING DATE : 02/15/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GREGGO & FERRARA INC         |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0710 720636                 250.000  LF   |      18.00000        4500.00|      25.00000        6250.00|      34.00000        8500.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  PINNED SAFETY BARRIER, DOUBLE FACE      |                             |                             |

0720 720660                   4.000  EACH |   12000.00000       48000.00|    1100.00000        4400.00|    1275.00000        5100.00

  INSTALL PORTABLE IMPACT ATTENUATOR,     |                             |                             |

  DOUBLE WIDE                             |                             |                             |

0730 720661                   2.000  EACH |    2500.00000        5000.00|   19000.00000       38000.00|   20500.00000       41000.00

  FURNISH PORTABLE IMPACT ATTENUATOR,     |                             |                             |

  DOUBLE WIDE                             |                             |                             |

0740 725001                   2.000  EACH |     525.00000        1050.00|     710.00000        1420.00|     800.00000        1600.00

  GUARDRAIL TO BARRIER CONNECTION (EXIT   |                             |                             |

  TYPE)                                   |                             |                             |

0750 725002                   2.000  EACH |     525.00000        1050.00|    2200.00000        4400.00|    2400.00000        4800.00

  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 1                         |                             |                             |

0760 727004                1330.000  LF   |      22.50000       29925.00|      15.00000       19950.00|      16.50000       21945.00

  CHAIN-LINK FENCE, 6' HIGH               |                             |                             |

0770 727006                  18.000  EACH |     200.00000        3600.00|     200.00000        3600.00|     215.00000        3870.00

  TERMINAL POSTS FOR 6' CHAIN-LINK FENCE  |                             |                             |

0780 727014                2090.000  LF   |       2.85000        5956.50|       1.30000        2717.00|       2.00000        4180.00

  CONSTRUCTION SAFETY FENCE               |                             |                             |

0790 727547                1330.000  LF   |       3.00000        3990.00|       5.30000        7049.00|       6.00000        7980.00

  REMOVAL OF FENCE                        |                             |                             |

0800 733001                3730.000  SY   |       4.00000       14920.00|       6.60000       24618.00|       2.00000        7460.00

  TOPSOILING, 4" DEPTH                    |                             |                             |

0810 734013                3610.000  SY   |       0.50000        1805.00|       0.60000        2166.00|       0.65000        2346.50

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0820 734017                3460.000  SY   |       0.50000        1730.00|       0.40000        1384.00|       0.60000        2076.00

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

0830 734018                 110.000  SY   |       3.00000         330.00|       1.30000         143.00|       5.00000         550.00

  TEMPORARY GRASS SEEDING, WET GROUND     |                             |                             |

0840 734521                 300.000  SY   |       4.75000        1425.00|       4.00000        1200.00|       2.00000         600.00

  WETLAND MITIGATION SEED MIX             |                             |                             |

0850 743003                 280.000  EADY |      18.00000        5040.00|      64.00000       17920.00|      17.50000        4900.00

  ARROWPANELS, TYPE C                     |                             |                             |

0860 743004                2022.000  EADY |      55.00000      111210.00|      75.00000      151650.00|      75.50000      152661.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST

     CALL ORDER   : 001                     CONTRACT ID : T200907403.01                COUNTIES : NEW CASTLE

     LETTING DATE : 02/15/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GREGGO & FERRARA INC         |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0870 743005                 200.000  EADY |      50.00000       10000.00|      28.00000        5600.00|      35.00000        7000.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0880 743006              111670.000  EADY |       0.30000       33501.00|       0.59000       65885.30|       0.30000       33501.00

  PLASTIC DRUMS                           |                             |                             |

0890 743007                1500.000  HOUR |      75.00000      112500.00|      75.00000      112500.00|      75.00000      112500.00

  TRAFFIC OFFICERS                        |                             |                             |

0900 743050                 160.000  HOUR |      41.67000        6667.20|      41.67000        6667.20|      41.67000        6667.20

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0910 743062                  20.000  HOUR |      60.42000        1208.40|      60.42000        1208.40|      60.42000        1208.40

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0920 743501                  60.000  EADY |       2.25000         135.00|       1.00000          60.00|       1.00000          60.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

0930 743504                 393.000  EACH |     120.00000       47160.00|     200.00000       78600.00|     150.00000       58950.00

  WARNING SIGNS                           |                             |                             |

0940 743507               12080.000  LFDY |       4.00000       48320.00|       0.38000        4590.40|       0.30000        3624.00

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0950 743525                4280.000  EADY |       1.50000        6420.00|       3.50000       14980.00|       1.30000        5564.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0960 743537                 140.000  EADY |     115.00000       16100.00|     210.00000       29400.00|     145.00000       20300.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0970 744505                   2.000  EACH |     420.00000         840.00|     380.00000         760.00|     580.00000        1160.00

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0980 745523                  45.000  LF   |       4.00000         180.00|       5.20000         234.00|       6.00000         270.00

  SUPPLY OF 4" SCHEDULE 40 PVC CONDUIT    |                             |                             |

0990 745544                  15.000  LF   |       5.75000          86.25|      16.00000         240.00|      12.00000         180.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

1000 745546                  30.000  LF   |      13.00000         390.00|      16.00000         480.00|      29.00000         870.00

  INSTALLATION OF CONDUIT ON STRUCTURE    |                             |                             |

1010 746536                   1.000  EACH |   36200.00000       36200.00|   21000.00000       21000.00|   41000.00000       41000.00

  TEMPORARY LIGHTING                      |                             |                             |

1020 746596                   1.000  EACH |     800.00000         800.00|    1100.00000        1100.00|    2050.00000        2050.00

  JUNCTION BOX ON STRUCTURE               |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST

     CALL ORDER   : 001                     CONTRACT ID : T200907403.01                COUNTIES : NEW CASTLE

     LETTING DATE : 02/15/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GREGGO & FERRARA INC         |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1030 748015                  60.000  SF   |      16.00000         960.00|      21.00000        1260.00|      19.00000        1140.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST

     CALL ORDER   : 001                     CONTRACT ID : T200907403.01                COUNTIES : NEW CASTLE

     LETTING DATE : 02/15/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GREGGO & FERRARA INC         |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1040 748020               95762.000  LF   |       0.25000       23940.50|       0.24000       22982.88|       0.25000       23940.50

  TEMPORARY MARKINGS, PAINT, 6"           |                             |                             |

1050 748026                  64.000  SF   |       3.00000         192.00|       4.20000         268.80|       3.50000         224.00

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

1060 748507               28500.000  LF   |       0.50000       14250.00|       0.50000       14250.00|       0.55000       15675.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 6"                         |                             |                             |

1070 748509                6650.000  LF   |       1.50000        9975.00|       0.87000        5785.50|       0.95000        6317.50

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 12"                        |                             |                             |

1080 748526               34836.000  LF   |       2.00000       69672.00|       1.70000       59221.20|       1.80000       62704.80

  TEMPORARY MARKINGS, TAPE, 6"            |                             |                             |

1090 748527                  64.000  SF   |       3.00000         192.00|      13.00000         832.00|      12.00000         768.00

  TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS |                             |                             |

1100 748530               75049.000  SF   |       1.50000      112573.50|       1.20000       90058.80|       1.25000       93811.25

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

1110 748538                6450.000  LF   |       1.20000        7740.00|       0.76000        4902.00|       0.85000        5482.50

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK, 10"                 |                             |                             |

1120 748540                2405.000  LF   |       8.00000       19240.00|       1.30000        3126.50|       1.50000        3607.50

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK, 16"                 |                             |                             |

1130 749500                 140.000  SF   |      50.00000        7000.00|      45.00000        6300.00|      50.00000        7000.00

  SIGN PANEL                              |                             |                             |

1140 749502                 320.000  SF   |      20.00000        6400.00|      13.00000        4160.00|      14.00000        4480.00

  SIGN PANEL OVERLAY ON EXISTING SIGN     |                             |                             |

1150 758000                 115.000  SY   |      21.00000        2415.00|      14.00000        1610.00|      14.00000        1610.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

1160 759501                  31.000  EAMO |    1300.00000       40300.00|    4500.00000      139500.00|    2900.00000       89900.00

  FIELD OFFICE, SPECIAL                   |                             |                             |

1170 760003                1200.000  SY   |       2.50000        3000.00|       2.30000        2760.00|       6.00000        7200.00

  PAVEMENT - MILLING, HOT-MIX, VARIABLE   |                             |                             |

  DEPTH                                   |                             |                             |

1180 760504               13052.000  LF   |       0.50000        6526.00|       0.10000        1305.20|       0.30000        3915.60

  RUMBLE STRIPS, HOT MIX                  |                             |                             |

1190 760506                8744.000  LF   |       1.00000        8744.00|       0.88000        7694.72|       1.30000       11367.20

  RUMBLE STRIPS, CONCRETE                 |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST

     CALL ORDER   : 001                     CONTRACT ID : T200907403.01                COUNTIES : NEW CASTLE

     LETTING DATE : 02/15/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GREGGO & FERRARA INC         |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1200 760508               44076.000  SYIN |       5.25000      231399.00|       1.30000       57298.80|       2.35000      103578.60

  PROFILE MILLING, CONCRETE               |                             |                             |

1210 762001               12300.000  LF   |       1.25000       15375.00|       1.20000       14760.00|       1.75000       21525.00

  SAW CUTTING, HOT MIX                    |                             |                             |

1220 762002                 115.000  LF   |       5.00000         575.00|      11.00000        1265.00|       7.00000         805.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

1230 763000                          LUMP |  480000.00000      480000.00|  290000.00000      290000.00|  600000.00000      600000.00

  INITIAL EXPENSE                         |                             |                             |

1240 763500                          LUMP |  900000.00000      900000.00|  150000.00000      150000.00|  190000.00000      190000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

1250 763501                          LUMP |  900000.00000      900000.00|  240000.00000      240000.00|  110000.00000      110000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

1260 763502                          LUMP |  180000.00000      180000.00|  210000.00000      210000.00|   10000.00000       10000.00

  MAINTENANCE OF RAILROAD TRAFFIC         |                             |                             |

1270 763508                          LUMP |    8500.00000        8500.00|   11000.00000       11000.00|     500.00000         500.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

1280 763509                  31.000  EAMO |     400.00000       12400.00|     520.00000       16120.00|      50.00000        1550.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

1290 763522                          LUMP |   15000.00000       15000.00|   10000.00000       10000.00|    5800.00000        5800.00

  COAST GUARD SPECIFIC CONDITIONS         |                             |                             |

1300 763652                3373.000  HOUR |     100.00000      337300.00|     130.00000      438490.00|      90.00000      303570.00

  CLASS I TOW TRUCK                       |                             |                             |

1310 763653                  62.000  EACH |     125.00000        7750.00|     180.00000       11160.00|     300.00000       18600.00

  CLASS 2 TOW TRUCK                       |                             |                             |

     SECTION TOTALS                       |           $    19,739,714.85|           $    13,957,650.70|           $    14,988,517.35

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   FIXED QUANTITY

                                          |                             |                             |

1320 602013                 192.000  CY   |     800.00000      153600.00|     710.00000      136320.00|     965.00000      185280.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUPERSTRUCTURE, CLASS D                 |                             |                             |

1330 602014                 329.000  CY   |     800.00000      263200.00|     400.00000      131600.00|     485.00000      159565.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  APPROACH SLAB, CLASS D                  |                             |                             |

1340 602015                  83.000  CY   |     800.00000       66400.00|     950.00000       78850.00|     910.00000       75530.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT ABOVE FOOTING, CLASS A         |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST

     CALL ORDER   : 001                     CONTRACT ID : T200907403.01                COUNTIES : NEW CASTLE

     LETTING DATE : 02/15/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GREGGO & FERRARA INC         |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1350 602017                 235.000  CY   |     800.00000      188000.00|    1400.00000      329000.00|     910.00000      213850.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |

1360 603000               59646.000  LB   |       1.15000       68592.90|       0.95000       56663.70|       1.10000       65610.60

  BAR REINFORCEMENT                       |                             |                             |

1370 604000               77918.000  LB   |       1.35000      105189.30|       1.10000       85709.80|       1.20000       93501.60

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

     SECTION TOTALS                       |           $       844,982.20|           $       818,143.50|           $       793,337.20

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $    20,584,697.05|           $    14,775,794.20|           $    15,781,854.55

====================================================================================================================================

     DBE GOALS                             |                 13        %|                  13        %|                  13        %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST

     CALL ORDER   : 001                     CONTRACT ID : T200907403.01                COUNTIES : NEW CASTLE

     LETTING DATE : 02/15/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |CHERRY HILL CONSTRUCTION INC |DAISY CONSTRUCTION COMPANY   |CROSSING CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   BRIDGE 1-501

                                          |                             |                             |

0010 201000                          LUMP |   50000.00000       50000.00|   10000.00000       10000.00|   10000.00000       10000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                9949.000  CY   |      25.00000      248725.00|      18.95000      188533.55|      40.00000      397960.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 202536                          LUMP |   60000.00000       60000.00|    4000.00000        4000.00|   75000.00000       75000.00

  SITE SAFETY PLAN                        |                             |                             |

0040 207000                 407.000  CY   |      50.00000       20350.00|     260.00000      105820.00|      75.00000       30525.00

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0050 207501                          LUMP |   75000.00000       75000.00|  316000.00000      316000.00|   75000.00000       75000.00

  SHEETING AND SHORING                    |                             |                             |

0060 209003                 855.000  CY   |      25.00000       21375.00|      31.00000       26505.00|      32.00000       27360.00

  BORROW, TYPE C                          |                             |                             |

0070 209008                  80.000  TON  |      75.00000        6000.00|      33.00000        2640.00|      24.00000        1920.00

  BORROW, TYPE A                          |                             |                             |

0075 209013                 360.000  TON  |      20.00000        7200.00|      16.00000        5760.00|      19.00000        6840.00

  BORROW, TYPE F                          |                             |                             |

0080 211000                          LUMP |   25000.00000       25000.00|  108000.00000      108000.00|   30000.00000       30000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0090 211002                2140.000  LF   |       1.00000        2140.00|       3.00000        6420.00|       4.00000        8560.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

  (GUARDRAIL)                             |                             |                             |

0100 251000                  95.000  LF   |      10.00000         950.00|       5.00000         475.00|      15.00000        1425.00

  SILT FENCE                              |                             |                             |

0110 252002                   8.000  EACH |     250.00000        2000.00|     265.00000        2120.00|     250.00000        2000.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0120 254000                   3.000  TON  |    1000.00000        3000.00|     160.00000         480.00|     200.00000         600.00

  STONE CHECK DAM                         |                             |                             |

0130 268000                 113.000  TON  |      75.00000        8475.00|      37.00000        4181.00|      75.00000        8475.00

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0140 269000                 720.000  LF   |      50.00000       36000.00|      25.50000       18360.00|      25.00000       18000.00

  TURBIDITY CURTAIN, FLOATING             |                             |                             |

0150 302005                5115.000  TON  |      35.00000      179025.00|      21.25000      108693.75|      30.00000      153450.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0160 401654                2075.000  TON  |      70.00000      145250.00|      59.00000      122425.00|      85.00000      176375.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22                     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST

     CALL ORDER   : 001                     CONTRACT ID : T200907403.01                COUNTIES : NEW CASTLE

     LETTING DATE : 02/15/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |CHERRY HILL CONSTRUCTION INC |DAISY CONSTRUCTION COMPANY   |CROSSING CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0170 401663                4680.000  TON  |      63.00000      294840.00|      54.65000      255762.00|      83.00000      388440.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0180 401708                1545.000  TON  |      75.00000      115875.00|      63.00000       97335.00|      73.00000      112785.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0190 501012                 195.000  SY   |     200.00000       39000.00|     210.00000       40950.00|      90.00000       17550.00

  PORTLAND CEMENT CONCRETE PAVEMENT, 14"  |                             |                             |

0200 601502                          LUMP | 1600000.00000     1600000.00|  525000.00000      525000.00|  700000.00000      700000.00

  TEMPORARY PROTECTIVE SHIELD             |                             |                             |

0210 602518               50840.000  SF   |       3.50000      177940.00|       1.78000       90495.20|       2.65000      134726.00

  WATER BASED ACRYLIC CONCRETE SEALER     |                             |                             |

0220 602546               28592.000  SF   |       2.00000       57184.00|       1.27000       36311.84|       1.65000       47176.80

  WATERPROOFING P.C.C. MASONRY            |                             |                             |

0230 602574                  15.000  SF   |      75.00000        1125.00|     350.00000        5250.00|     100.00000        1500.00

  DECK REPAIR, 1/4" TO 1" DEPTH           |                             |                             |

0240 602575                  36.000  SF   |      75.00000        2700.00|     425.00000       15300.00|     110.00000        3960.00

  DECK REPAIR, 1" TO 3" DEPTH             |                             |                             |

0250 602576                 127.000  SF   |      75.00000        9525.00|     525.00000       66675.00|     120.00000       15240.00

  DECK REPAIR, 3" TO < FULL DEPTH         |                             |                             |

0260 602577                  23.000  SF   |      75.00000        1725.00|     800.00000       18400.00|     165.00000        3795.00

  DECK REPAIR, FULL DEPTH                 |                             |                             |

0270 602579                 545.000  EACH |      40.00000       21800.00|      63.30000       34498.50|      35.00000       19075.00

  DRILLING HOLES AND INSTALLING DOWELS    |                             |                             |

0280 602580                 499.000  CY   |     600.00000      299400.00|     525.00000      261975.00|    1900.00000      948100.00

  PARTIAL REMOVAL OF P.C.C. MASONRY       |                             |                             |

0290 602586                 245.000  CF   |     150.00000       36750.00|     370.00000       90650.00|     360.00000       88200.00

  REHABILITATION OF CONCRETE STRUCTURE    |                             |                             |

0300 602611                4478.000  LF   |      50.00000      223900.00|     105.00000      470190.00|      71.50000      320177.00

  REPAIR OF CONCRETE STRUCTURES BY EPOXY  |                             |                             |

  INJECTION                               |                             |                             |

0310 602697                1225.000  CY   |     103.00000      126175.00|     167.00000      204575.00|     150.00000      183750.00

  FURNISHING LOW PERMEABILITY CONCRETE    |                             |                             |

0320 602698               22038.000  SY   |      20.00000      440760.00|      47.40000     1044601.20|      45.00000      991710.00

  CONSTRUCTING LOW PERMEABILITY CONCRETE  |                             |                             |

  OVERLAY                                 |                             |                             |

0330 602709                 401.000  CF   |     440.00000      176440.00|     370.00000      148370.00|     275.00000      110275.00

  REPAIRING EXISTING PCC STRUCTURES       |                             |                             |
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0340 602783                 489.000  CF   |     525.00000      256725.00|     475.00000      232275.00|     334.00000      163326.00

  REPAIRING EXISTING PCC STRUCTURES, IN   |                             |                             |

  SPLASH ZONE OR UNDERWATER               |                             |                             |

0350 602784                 571.000  CF   |     525.00000      299775.00|     422.00000      240962.00|     302.00000      172442.00

  REHABILITATION OF CONCRETE STRUCTURE,   |                             |                             |

  IN SPLASH ZONE OR UNDERWATER            |                             |                             |

0360 605512                 827.000  LF   |     300.00000      248100.00|     634.00000      524318.00|     600.00000      496200.00

  PREFABRICATED EXPANSION JOINT SYSTEM, 4 |                             |                             |

0370 605522                          LUMP |  600000.00000      600000.00|  435000.00000      435000.00| 1100000.00000     1100000.00

  URETHANE PAINT SYSTEM, EXISTING STEEL   |                             |                             |

0380 605584               45650.000  LB   |      18.00000      821700.00|      31.65000     1444822.50|      30.00000     1369500.00

  STEEL STRUCTURE REPAIR                  |                             |                             |

0390 605585                          LUMP |   24000.00000       24000.00|  105000.00000      105000.00|   40000.00000       40000.00

  STEEL STRUCTURE REPAIR                  |                             |                             |

0400 605589                          LUMP |  400000.00000      400000.00|  174000.00000      174000.00|  200000.00000      200000.00

  EXPANSION JOINT                         |                             |                             |

0410 605601                 192.000  EACH |   14000.00000     2688000.00|   15800.00000     3033600.00|   12500.00000     2400000.00

  REPLACING BRIDGE BEARING                |                             |                             |

0420 605618                6120.000  SF   |      50.00000      306000.00|      37.00000      226440.00|      25.00000      153000.00

  CLEANING EXISTING STEEL STRUCTURE BY    |                             |                             |

  VACUUM POWER TOOLS (HAZARDOUS),S.F.     |                             |                             |

0430 605629              208300.000  SF   |       4.00000      833200.00|      14.20000     2957860.00|      15.00000     3124500.00

  CLEANING EXISTING STEEL STRUCTURES,     |                             |                             |

  HAZARDOUS (S.F.)                        |                             |                             |

0440 605651                  12.000  EACH |   16000.00000      192000.00|   26200.00000      314400.00|   20000.00000      240000.00

  REPLACING BRIDGE BEARING, SPECIAL       |                             |                             |

0450 605656                          LUMP |   10000.00000       10000.00|   26300.00000       26300.00|   20000.00000       20000.00

  CLEANING BRIDGE DRAINS                  |                             |                             |

0460 605689                  80.000  EACH |     300.00000       24000.00|     315.00000       25200.00|     750.00000       60000.00

  ANCHOR BOLT REPAIR                      |                             |                             |

0470 605724                          LUMP |   40000.00000       40000.00|   79000.00000       79000.00|   20000.00000       20000.00

  INSTALL STRUCTURE MOUNTED SIGNS         |                             |                             |

0480 614202                  54.000  LF   |      50.00000        2700.00|      41.00000        2214.00|      50.00000        2700.00

  CORRUGATED ALUMINUM PIPE, 18", 14 GAGE, |                             |                             |

  2 2/3" X 1/2" CORRUGATION               |                             |                             |

0490 701010                 415.000  LF   |      12.00000        4980.00|      19.00000        7885.00|      25.00000       10375.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0500 701012                1245.000  LF   |      20.00000       24900.00|      19.00000       23655.00|      25.00000       31125.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 3   |                             |                             |
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0510 705001                 615.000  SF   |       9.00000        5535.00|       5.80000        3567.00|      10.00000        6150.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0520 710502                   4.000  EACH |    2500.00000       10000.00|    1600.00000        6400.00|     200.00000         800.00

  ADJUSTING CATCH BASINS                  |                             |                             |

0530 713002                 300.000  SY   |       3.00000         900.00|       4.00000        1200.00|       4.00000        1200.00

  GEOTEXTILES, SEPARATION                 |                             |                             |

0540 715001                4820.000  LF   |      10.00000       48200.00|      13.50000       65070.00|      15.00000       72300.00

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

0550 720005                 100.000  LF   |      40.00000        4000.00|      11.00000        1100.00|      10.50000        1050.00

  STEEL RAIL ELEMENT, STRAIGHT            |                             |                             |

0560 720033                  24.000  EACH |     400.00000        9600.00|      29.00000         696.00|      32.00000         768.00

  GALVANIZED W-BEAM OFFSET BLOCK          |                             |                             |

0570 720050                 500.000  LF   |      18.00000        9000.00|      21.10000       10550.00|      22.00000       11000.00

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 |                             |                             |

0580 720052                1575.000  LF   |      24.00000       37800.00|      29.80000       46935.00|      31.00000       48825.00

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE 3 |                             |                             |

0590 720506               15587.000  LF   |       8.00000      124696.00|       3.85000       60009.95|      10.00000      155870.00

  RELOCATING PORTABLE P.C.C. SAFETY       |                             |                             |

  BARRIER                                 |                             |                             |

0600 720526                1116.000  LF   |      50.00000       55800.00|      82.00000       91512.00|      60.00000       66960.00

  PORTABLE P.C.C. STRUCTURE-MOUNTED       |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0610 720531                4656.000  LF   |      25.00000      116400.00|      14.70000       68443.20|      30.00000      139680.00

  GLARE SCREEN                            |                             |                             |

0620 720532                  12.000  EACH |     950.00000       11400.00|    1170.00000       14040.00|    1000.00000       12000.00

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

0630 720534                   7.000  EACH |    5800.00000       40600.00|    7000.00000       49000.00|    6400.00000       44800.00

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

0640 720539                  10.000  EACH |     900.00000        9000.00|    1585.00000       15850.00|    1000.00000       10000.00

  RELOCATE PORTABLE IMPACT ATTENUATOR     |                             |                             |

0650 720552                  80.000  EACH |      20.00000        1600.00|      20.00000        1600.00|      20.00000        1600.00

  REFLECTOR PANELS                        |                             |                             |

0660 720554                   1.000  EACH |    7700.00000        7700.00|    8000.00000        8000.00|   10000.00000       10000.00

  IMPACT ATTENUATOR, TYPE III             |                             |                             |

0670 720567                8676.000  LF   |      15.00000      130140.00|      23.60000      204753.60|      55.00000      477180.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 03/31/11

                                                                                                                   PAGE : 001 -17

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST

     CALL ORDER   : 001                     CONTRACT ID : T200907403.01                COUNTIES : NEW CASTLE

     LETTING DATE : 02/15/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |CHERRY HILL CONSTRUCTION INC |DAISY CONSTRUCTION COMPANY   |CROSSING CONSTRUCTION CO INC
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0680 720620                 250.000  LF   |      30.00000        7500.00|      52.00000       13000.00|      60.00000       15000.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  PINNED SAFETY BARRIER, SINGLE FACED
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0690 720621                 450.000  LF   |       9.00000        4050.00|       6.50000        2925.00|      15.00000        6750.00

  RELOCATING PINNED PORTABLE P.C.C.       |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0700 720624                   8.000  EACH |     100.00000         800.00|      30.00000         240.00|      79.00000         632.00

  REMOVE AND REINSTALL W-BEAM FOR         |                             |                             |

  GUARDRAIL                               |                             |                             |

0710 720636                 250.000  LF   |      30.00000        7500.00|      24.00000        6000.00|      60.00000       15000.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  PINNED SAFETY BARRIER, DOUBLE FACE      |                             |                             |

0720 720660                   4.000  EACH |    1100.00000        4400.00|    1100.00000        4400.00|    1000.00000        4000.00

  INSTALL PORTABLE IMPACT ATTENUATOR,     |                             |                             |

  DOUBLE WIDE                             |                             |                             |

0730 720661                   2.000  EACH |   11000.00000       22000.00|   18500.00000       37000.00|   10000.00000       20000.00

  FURNISH PORTABLE IMPACT ATTENUATOR,     |                             |                             |

  DOUBLE WIDE                             |                             |                             |

0740 725001                   2.000  EACH |     800.00000        1600.00|     500.00000        1000.00|     688.00000        1376.00

  GUARDRAIL TO BARRIER CONNECTION (EXIT   |                             |                             |

  TYPE)                                   |                             |                             |

0750 725002                   2.000  EACH |    2200.00000        4400.00|    2700.00000        5400.00|    2065.00000        4130.00

  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 1                         |                             |                             |

0760 727004                1330.000  LF   |      10.00000       13300.00|      15.00000       19950.00|      15.00000       19950.00

  CHAIN-LINK FENCE, 6' HIGH               |                             |                             |

0770 727006                  18.000  EACH |     100.00000        1800.00|     195.00000        3510.00|     185.00000        3330.00

  TERMINAL POSTS FOR 6' CHAIN-LINK FENCE  |                             |                             |

0780 727014                2090.000  LF   |       2.50000        5225.00|       2.85000        5956.50|      10.00000       20900.00

  CONSTRUCTION SAFETY FENCE               |                             |                             |

0790 727547                1330.000  LF   |       1.00000        1330.00|       5.35000        7115.50|       6.00000        7980.00

  REMOVAL OF FENCE                        |                             |                             |

0800 733001                3730.000  SY   |       3.00000       11190.00|       4.50000       16785.00|       4.58000       17083.40

  TOPSOILING, 4" DEPTH                    |                             |                             |

0810 734013                3610.000  SY   |       2.00000        7220.00|       0.32000        1155.20|       0.50000        1805.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0820 734017                3460.000  SY   |       2.00000        6920.00|       0.27000         934.20|       0.45000        1557.00

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

0830 734018                 110.000  SY   |       5.00000         550.00|       0.27000          29.70|       3.00000         330.00

  TEMPORARY GRASS SEEDING, WET GROUND     |                             |                             |

0840 734521                 300.000  SY   |       5.00000        1500.00|       5.00000        1500.00|       3.00000         900.00

  WETLAND MITIGATION SEED MIX             |                             |                             |
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0850 743003                 280.000  EADY |      65.00000       18200.00|      21.00000        5880.00|      20.00000        5600.00

  ARROWPANELS, TYPE C                     |                             |                             |

0860 743004                2022.000  EADY |      75.00000      151650.00|      35.00000       70770.00|      55.00000      111210.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0870 743005                 200.000  EADY |     100.00000       20000.00|      37.00000        7400.00|      40.00000        8000.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0880 743006              111670.000  EADY |       0.10000       11167.00|       0.37000       41317.90|       0.12000       13400.40

  PLASTIC DRUMS                           |                             |                             |

0890 743007                1500.000  HOUR |      75.00000      112500.00|      75.00000      112500.00|      75.00000      112500.00

  TRAFFIC OFFICERS                        |                             |                             |

0900 743050                 160.000  HOUR |      41.67000        6667.20|      41.67000        6667.20|      41.67000        6667.20

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0910 743062                  20.000  HOUR |      60.42000        1208.40|      60.42000        1208.40|      60.42000        1208.40

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0920 743501                  60.000  EADY |      10.00000         600.00|       1.00000          60.00|       0.80000          48.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

0930 743504                 393.000  EACH |     100.00000       39300.00|     137.00000       53841.00|     115.00000       45195.00

  WARNING SIGNS                           |                             |                             |

0940 743507               12080.000  LFDY |       0.50000        6040.00|       0.26000        3140.80|       0.20000        2416.00

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0950 743525                4280.000  EADY |       3.00000       12840.00|       2.00000        8560.00|       3.00000       12840.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0960 743537                 140.000  EADY |     360.00000       50400.00|     250.00000       35000.00|     120.00000       16800.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0970 744505                   2.000  EACH |    5000.00000       10000.00|     385.00000         770.00|     365.00000         730.00

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

0980 745523                  45.000  LF   |      50.00000        2250.00|       6.00000         270.00|       5.00000         225.00

  SUPPLY OF 4" SCHEDULE 40 PVC CONDUIT    |                             |                             |

0990 745544                  15.000  LF   |     100.00000        1500.00|      20.00000         300.00|      15.00000         225.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

1000 745546                  30.000  LF   |      75.00000        2250.00|      20.00000         600.00|      15.00000         450.00

  INSTALLATION OF CONDUIT ON STRUCTURE    |                             |                             |
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1010 746536                   1.000  EACH |   10000.00000       10000.00|   17000.00000       17000.00|   16250.00000       16250.00

  TEMPORARY LIGHTING                      |                             |                             |

1020 746596                   1.000  EACH |    2500.00000        2500.00|    1100.00000        1100.00|     980.00000         980.00

  JUNCTION BOX ON STRUCTURE               |                             |                             |

1030 748015                  60.000  SF   |      20.00000        1200.00|      18.00000        1080.00|      10.00000         600.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

1040 748020               95762.000  LF   |       0.25000       23940.50|       0.22000       21067.64|       0.17000       16279.54

  TEMPORARY MARKINGS, PAINT, 6"           |                             |                             |

1050 748026                  64.000  SF   |      10.00000         640.00|       4.00000         256.00|      10.00000         640.00

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

1060 748507               28500.000  LF   |       1.00000       28500.00|       0.49000       13965.00|       0.50000       14250.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 6"                         |                             |                             |

1070 748509                6650.000  LF   |       2.00000       13300.00|       0.86000        5719.00|       1.00000        6650.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 12"                        |                             |                             |

1080 748526               34836.000  LF   |       3.00000      104508.00|       1.60000       55737.60|       2.40000       83606.40

  TEMPORARY MARKINGS, TAPE, 6"            |                             |                             |

1090 748527                  64.000  SF   |      20.00000        1280.00|      11.00000         704.00|      20.00000        1280.00

  TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS |                             |                             |

1100 748530               75049.000  SF   |       1.00000       75049.00|       1.10000       82553.90|       1.05000       78801.45

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

1110 748538                6450.000  LF   |       1.00000        6450.00|       0.76000        4902.00|       1.00000        6450.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK, 10"                 |                             |                             |

1120 748540                2405.000  LF   |       2.00000        4810.00|       1.30000        3126.50|       1.60000        3848.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK, 16"                 |                             |                             |

1130 749500                 140.000  SF   |      44.00000        6160.00|      50.00000        7000.00|      43.00000        6020.00

  SIGN PANEL                              |                             |                             |

1140 749502                 320.000  SF   |      12.00000        3840.00|      52.00000       16640.00|      12.00000        3840.00

  SIGN PANEL OVERLAY ON EXISTING SIGN     |                             |                             |

1150 758000                 115.000  SY   |      15.00000        1725.00|      51.00000        5865.00|      15.00000        1725.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

1160 759501                  31.000  EAMO |    3000.00000       93000.00|    3500.00000      108500.00|    3000.00000       93000.00

  FIELD OFFICE, SPECIAL                   |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST

     CALL ORDER   : 001                     CONTRACT ID : T200907403.01                COUNTIES : NEW CASTLE

     LETTING DATE : 02/15/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |CHERRY HILL CONSTRUCTION INC |DAISY CONSTRUCTION COMPANY   |CROSSING CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1170 760003                1200.000  SY   |      10.00000       12000.00|       4.00000        4800.00|       6.00000        7200.00

  PAVEMENT - MILLING, HOT-MIX, VARIABLE   |                             |                             |

  DEPTH                                   |                             |                             |

1180 760504               13052.000  LF   |       0.25000        3263.00|       0.13000        1696.76|       0.08000        1044.16

  RUMBLE STRIPS, HOT MIX                  |                             |                             |

1190 760506                8744.000  LF   |       5.00000       43720.00|       0.54000        4721.76|       0.85000        7432.40

  RUMBLE STRIPS, CONCRETE                 |                             |                             |

1200 760508               44076.000  SYIN |       5.00000      220380.00|       2.90000      127820.40|       8.00000      352608.00

  PROFILE MILLING, CONCRETE               |                             |                             |

1210 762001               12300.000  LF   |       2.00000       24600.00|       1.05000       12915.00|       2.00000       24600.00

  SAW CUTTING, HOT MIX                    |                             |                             |

1220 762002                 115.000  LF   |      10.00000        1150.00|       3.00000         345.00|       6.00000         690.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

1230 763000                          LUMP |  790000.00000      790000.00| 2350000.00000     2350000.00| 1000000.00000     1000000.00

  INITIAL EXPENSE                         |                             |                             |

1240 763500                          LUMP |  610000.00000      610000.00|  200000.00000      200000.00|  450000.00000      450000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

1250 763501                          LUMP |  250000.00000      250000.00|  135000.00000      135000.00|  100000.00000      100000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

1260 763502                          LUMP |   40000.00000       40000.00|   53000.00000       53000.00|   35000.00000       35000.00

  MAINTENANCE OF RAILROAD TRAFFIC         |                             |                             |

1270 763508                          LUMP |   10000.00000       10000.00|   11000.00000       11000.00|    1000.00000        1000.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

1280 763509                  31.000  EAMO |     500.00000       15500.00|    1200.00000       37200.00|     200.00000        6200.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

1290 763522                          LUMP |   40000.00000       40000.00|   13000.00000       13000.00|   10000.00000       10000.00

  COAST GUARD SPECIFIC CONDITIONS         |                             |                             |

1300 763652                3373.000  HOUR |      75.00000      252975.00|     105.00000      354165.00|     125.00000      421625.00

  CLASS I TOW TRUCK                       |                             |                             |

1310 763653                  62.000  EACH |     365.00000       22630.00|     290.00000       17980.00|     275.00000       17050.00

  CLASS 2 TOW TRUCK                       |                             |                             |

     SECTION TOTALS                       |           $    15,175,058.10|           $    19,082,457.25|           $    19,020,209.15

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   FIXED QUANTITY

                                          |                             |                             |

1320 602013                 192.000  CY   |     950.00000      182400.00|    1320.00000      253440.00|    1800.00000      345600.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUPERSTRUCTURE, CLASS D                 |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 1-501 (SR 141/NEWPORT VIADUCT) OVER SR 4, AMTRAK & CHRIST

     CALL ORDER   : 001                     CONTRACT ID : T200907403.01                COUNTIES : NEW CASTLE

     LETTING DATE : 02/15/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |CHERRY HILL CONSTRUCTION INC |DAISY CONSTRUCTION COMPANY   |CROSSING CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1330 602014                 329.000  CY   |     400.00000      131600.00|     422.00000      138838.00|     400.00000      131600.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  APPROACH SLAB, CLASS D                  |                             |                             |

1340 602015                  83.000  CY   |     850.00000       70550.00|    1585.00000      131555.00|    1400.00000      116200.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT ABOVE FOOTING, CLASS A         |                             |                             |

1350 602017                 235.000  CY   |     950.00000      223250.00|    1475.00000      346625.00|    1500.00000      352500.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |

1360 603000               59646.000  LB   |       1.25000       74557.50|       1.35000       80522.10|       2.40000      143150.40

  BAR REINFORCEMENT                       |                             |                             |

1370 604000               77918.000  LB   |       1.75000      136356.50|       1.35000      105189.30|       2.60000      202586.80

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

     SECTION TOTALS                       |           $       818,714.00|           $     1,056,169.40|           $     1,291,637.20

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $    15,993,772.10|           $    20,138,626.65|           $    20,311,846.35

====================================================================================================================================

     DBE GOALS                             |                 7         %|                  13        %|                  13        %

====================================================================================================================================


